



County of Roanoke
Finance Department - Purchasing Division
Kate Hoyt, Buyer

Office Address: 5204 Bernard Drive Suite 300-F | Roanoke, Virginia | 24018
Mail Address: P O Box 29800 | Roanoke, Virginia | 24018-0798
(540) 283-8149 | khoyt@roanokecountyva.gov

IFB #2025-054 Cave Spring Fire Station Concrete Work

November 12, 2024

	R. L. Price	Pauley's Excavating & Demo	Concrete Foundations, Inc.	CLK Construction Inc.
Item	Cost	Cost	Cost	Cost
Base Bid:	✓ \$219,000	✓ \$147,000	✓ \$325,000	✓ \$165,945
Estimated Completion (calendar days from NTP):	90 Days ✓	120 Days ✓	120 Days ✓	120 Days ✓

11/12/24 ttr